
October 2003

Project Item Preliminary Cost
Traffic calming measures (2.4 miles of roadway, 12 intersections) 2,800,000$         
Drainage improvements associated with traffic calming 600,000$            
Roadway and pedestrian lighting consistent with village character 700,000$            
Electric service relocation from overhead lines to underground ducts 5,700,000$         
Telephone service relocation from overhead lines to underground ducts 2,900,000$         
Utility service connections to existing structures 800,000$            

Total in 2003 Dollars: 13,500,000$       
2005 Dollars: 14,200,000$       
2008 Dollars: 15,400,000$       

Notes:
1.

2.

3.

4.

Escalation factors used to project 2005 and 2008 cost estimates:  2.4% in 2004 and 2005, 2.5% in 
2006, 2.7% in 2007, 2.8% in 2008, per U.S. President’s Office of Management and Budget.
Costs include construction, engineering design and construction administration, mobilization, 
maintenance of traffic, easements, permits, and contingencies.
Costs assume that all items will be constructed as part of a total, phased project.
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Costs are preliminary in nature and based on concept designs developed by consultant team in 
close coordination with representatives from the Village of Waterford.
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PROJECT LOCATION PRELIMINARY COST

Clarkes Gap Road/High Street/Factory Street Intersection 88,000.00$         
Factory Street - Second Street to High Street 15,000.00$         
High Street - Factory Street to Upper Main Street 89,000.00$         
Janney Street - Second Street to High Street 73,000.00$         
Patrick Street - Second Street to High Street 410,000.00$       
High Street/Butchers Row/Upper Main Intersection 58,000.00$         
Second Street - Factory Street to Church Street 175,000.00$       
Corner Store Intersection 408,000.00$       
Main Street Hill 69,000.00$         
Lower Main Street - Second Street to First Street 569,000.00$       
Main Street/First Street/Liggett Intersection 48,000.00$         
First Street - Catoctin Creek to Old Waterford Mill 99,000.00$         
Water Street - Main Street to Loyalty road 233,000.00$       
Butchers Row/Water Street/Loyalty Road Intersection 66,000.00$         
Loyalty Road - Butchers Row to North of Brown's Lane 125,000.00$       

TOTAL 2,525,000.00$    

Alternate 1 - Mill/Overlay Additional Roadways 324,000.00$       
Total from Part 1 2,525,000.00$    

TOTAL WITH ALTERNATE 2,849,000.00$    

TOTAL ROUNDED 2,800,000.00$    
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